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1-00 DEFINITION AND TERMS  

1-01 CITY  

Whenever the word "City" is used it shall be understood to mean The City of Ripon 

acting by or through its duly elected or appointed officers or officials or their 

authorized assistants. 

1-02 ENGINEER 

Whenever the word "Engineer" is used it shall be understood to mean the City 

Engineer acting directly or through his authorized assistant or representative. 

1-03 CONTRACTOR 

Whenever the word "Contractor" is used it shall be understood to mean the person, 

firm or corporation executing the works of improvement. 

1-04 THE WORK  

All of the work specified in these General Conditions, the Special Provisions, the 

Proposal, the Contract, or indicated on the Plans as the contemplated construction, 

alteration or improvement covered by the Contract, shall include the furnishing of all 

labor, material, tools, equipment or other devices and the doing or performing of all 

things required to be done for the fulfillment of the Contract. 

1-05 STATE  

Whenever the word "State" is used it shall be understood to mean and refer to the State 

of California. 

1-06 COUNTY  

Whenever the word "County" is used it shall be understood to mean and refer to the 

County of San Joaquin, acting by or through its duly elected or appointed officers or 

officials or their authorized assistants. 

1-07 CALIFORNIA STANDARD SPECIFICATIONS  

Sections 1 through 95 of the latest State of California, Department of Transportation 

(Caltrans), Standard Specifications, are incorporated into the City of Ripon, Standard 

Specifications and made a part thereof.  All work and materials shall conform to these 

Specifications where applicable.  Where the City of Ripon Specifications and the State 

of California Specifications conflict, the City of Ripon Specifications shall take 

precedence over and be used in lieu of such conflicting portion. 

1-08 A.S.T.M. SPECIFICATIONS  

A.S.T.M. Specifications referred to are the latest revision of the Standard 

Specifications of the American Society for Testing Materials. 

1-09 A.W.W.A.  SPECIFICATIONS  



2 

 

A.W.W.A. Specifications referred to are the latest revision of the Standard 

Specifications of the American Water Works Association. 

1-10 CITY OF RIPON STANDARDS 

1-10a City of Ripon Standard Specifications and Standard Details adopted April 3, 

2007. 

 

2-00 SCOPE OF WORK 

2-01 WORK TO BE DONE  

The work to be done consists of the furnishing of all labor, methods or processes, 

implements, tools machinery, equipment, materials of construction and any other 

construction device, except as otherwise specified, which are necessary and required 

to construct, install and place in operation in complete order for use in the work more 

particularly described in the Special Provisions or Special Conditions of the 

specifications and as shown on the plans, and to leave the grounds in a neat condition. 

2-02 ALTERATION IN THE WORK  

 

2-02a The City reserves the right to increase or decrease the quantity of any item or 

portion of the work or to omit portions of the work as may be deemed necessary 

or advisable by the Engineer.  The City reserves the right to make such 

alteration or deviation, addition to or omission from the plans and 

specifications as may be determined during the progress of the work to be 

necessary, advisable or in the best interest of the City for the proper completion 

of the works.  Upon a written order from the Engineer, the Contractor shall 

proceed with the work as increased, decreased or altered as follows: 

 

2-02b Alterations not involving changes in character of work:  In the event the 

Contractor is ordered to make omissions or alterations involving an increase or 

decrease in the quantity of any item or portion of the work that do not 

materially change the character or extent of the work from that on which the 

Contractor's bid prices were based, no adjustment in the contract unit price will 

be made. 

 

2-02c Alteration involving changes in character of the work:  If the character or 

extent of the work is materially changed by reason of an order of the Engineer, 

form that on which the Contractor based his bid price, adjustment will be made 

on the basis of a lump sum as agreed upon between the Engineer and the 

Contractor, at the time the order is given. 

 

2-02d The City may change the scope of the work required by the Contract 

Documents by adding or deleting work, materials, or equipment, and the 

Contractor shall perform the work required under this Contract as thus 

modified.  In the event of such changes, the Contractors price shall be equitably 
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adjusted by written change order signed by both parties.  If the parties cannot 

agree as to the amount of the equitable adjustment, then the contractor shall 

provide the City daily with a detailed summary of the cost of extra work, 

including the cost of labor, materials, equipment and subcontracts, and the 

owner shall reimburse this cost, monthly, concurrently with progress 

payments.  The monthly reimbursement shall include a markup of seven 

percent (7%) to cover job site overhead, field overhead, and profit.  The parties 

will continue to negotiate the final amount of the equitable adjustment to the 

Contract price, and if they do not agree, the final amount will be determined 

by arbitration if arbitration is provided for in the Contract Documents, 

otherwise by litigation. 

2-03 EXTRA WORK AND MATERIALS 

 

2-03a The Engineer may, at any time during the progress of the work, order new and 

unforeseen items of work not covered by the specifications or shown on the 

plans but which are reasonably necessary for the proper completion of the 

work.  Such work will be classed as extra work and will be ordered in writing 

by the Engineer. 

 

2-03b New and unforeseen work will be classed as extra work when such work 

cannot be covered by any of the various items or combination of items for 

which there is a bid price.  The Contractor shall do no extra work except upon 

written order from the Engineer.  For such extra work the Contractor shall 

receive payment as previously agreed upon in writing, or he shall be paid on 

force account. 

2-04 REMOVAL OF OBSTRUCTIONS  

The Contractor shall remove and dispose of all structures, debris, or other obstructions 

of any character that affects the construction of the work, if and as required by the 

Engineer. 

2-05 FINAL CLEANUP 

Before acceptance and final payment, the Contractor shall clean the work site and all 

ground occupied by him in connection with the work, of all rubbish, excess materials 

and temporary structures.  The work and ground occupied by the Contractor shall be 

left in a neat and presentable condition. 

 

3-00 CONTROL OF WORK 

3-01 SUPERVISION OF WORK 

 

3-01a The work under this contract shall be done under the direction of the Engineer 

and to the satisfaction of the City.  The Engineer may direct the order in which 
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the work shall proceed in order to procure the best results and to protect the 

interests of the City. 

 

3-01b The Contractor shall at all times during the execution of the contract be 

represented on the work either in person or by a foreman or other duly 

designated agent.  Notice of any change in the foreman or designated agent 

shall be given to the Engineer immediately on such change. 

 

3-01c Instruction given by the Engineer to the Contractor's foreman or agent on the 

work shall be considered as having been given to the Contractor. 

 

3-02 WORKMANSHIP AND WORKMEN 

 

3-02a The Contractor shall do all the work in a thorough and workmanlike manner 

and shall employ only competent and orderly workmen.  If a subcontractor or 

person employed by the Contractor shall fail or refuse to carry out the 

directions of the Engineer or shall appear to the Engineer to be incompetent 

or act in a disorderly or improper manner, he shall be discharged on the 

request of the Engineer, and such person shall not again be employed on the 

work. 

 

3-02b Insofar as is not inconsistent with good construction technique and practice, 

preference shall be given in employment on the work to qualified local 

resident workmen. 

3-03 AUTHORITY OF ENGINEER 

The Engineer shall decide all questions which may arise as to the quality or 

acceptability of materials furnished and work performed; as to the manner of 

performance and rate of progress of the work; as to the interpretation of the plans and 

specifications and as to the acceptable fulfillment of the contract on the part of the 

Contractor.  His decision shall be final and he shall have the authority to enforce and 

make effective such decisions and orders. 

3-04 PLANS AND WORKING DRAWINGS 

 

3-04a The approved plans shall be supplemented by such working drawings as are 

necessary to adequately control the work.  All authorized alteration affecting 

the requirements and information given in the approved plans shall be in 

writing.  No changes shall be made of any plans or drawings after the same 

have been approved by the Engineer, except by his direction. 

 

3-04b Working drawings for any structure or installation shall consist of such detailed 

plans as may be required for the prosecution of the work and are not included 

in the plans furnished by the Engineer.  They shall include shop details, 
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erection plans, layout diagrams, bending diagrams and other types of working 

drawings. 

 

3-04c All working drawings shall be reviewed and approved by the Engineer before 

any work involving these plans is performed. 

 

3-04d It is expressly understood, however, that approval by the Engineer of the 

Contractor's working drawings does not relieve the Contractor of the 

responsibility for accuracy or mutual agreement of dimension of details.  It is 

mutually agreed that the Contractor shall be responsible for agreement and 

conformity of his working drawing with the approved plans and specifications. 

 

3-04e Full compensation for furnishing all working drawings shall be considered as 

included in the price bid for the work, and no additional allowance will be 

made for these drawings. 

 

3-05 CONFORMITY WITH PLANS AND ALLOWABLE DEVIATIONS 

Finished surfaces, flow lines and other neat areas shall in all cases conform with the 

lines, grades, cross-sections and dimensions shown on the approved plans.  Deviation 

from the approved plans and drawings as may be required by the exigencies of 

construction will in all cases be determined by the Engineer and authorized in writing 

or specified in the Detailed Specifications governing each type of work. 

3-06 COORDINATION AND INTERPRETATION OF PLANS  

 

3-06a These Specifications, the Plans, Special Conditions, Special Provisions and all 

supplemental documents are essential parts of the contract and the 

requirements occurring in one are to be understood to be as binding as though 

occurring in all. 

 

3-06b The Plans are intended to be cooperative and to describe and provide a 

complete work.  The Plans shall govern over Specifications; the Special 

Provisions shall govern over both Specifications and Plans.  In the event of any 

discrepancy between any drawings and figures written thereon, the figures 

shall be taken as correct. 

 

3-06c These Specifications are intended to be self-explanatory, but should it appear 

that the work to be done or any matters relative thereto are not sufficiently 

detailed or explained in these Specifications, the Special Provisions or the 

Plans, the Contractor shall apply to the Engineer for further explanation.  

Should any doubt or controversy arise as to the meaning or interpretation of 

any provisions of the specifications the matter shall be referred to the Engineer 

for decision.  Whenever any error or omissions are discovered, remedial 

instruction will always be given. 
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3-07 LINES AND GRADES  

 

3-07a When the Contractor requires stakes or marks to lay out or define the work, he 

shall notify the Engineer of his requirements a reasonable length of time in 

advance of his starting of operations that require such stakes and marks. 

 

3-07b Stakes and marks set by the Engineer shall be carefully preserved by the 

Contractor.  In the event stakes and markings once set by the Engineer and 

destroyed or damaged by reason of the Contractor's operation, the cost of 

resetting or replacing such destroyed or damaged stakes or markers shall be 

paid by the Contractor. 

3-08 INSPECTION  

The Engineer or his authorized representative shall at all times have access to the work 

during construction and shall be furnished with every reasonable facility for 

ascertaining that the materials, supplies and equipment used and employed and the 

workmanship are in accordance with the requirements and intent of these 

specifications.  All work done and all materials used shall be subject to the Engineer's 

inspection and approval. 

 

3-09 DEFECTIVE OR UNAUTHORIZED WORK OR MATERIALS 

 

3-09a The inspection of the work shall not relieve the Contractor of any of his 

obligations to fulfill his contract as prescribed, and defective work shall be 

made good and unsuitable materials may be rejected notwithstanding that such 

defective work and materials have been previously overlooked by the Engineer 

and accepted or estimated for payment. 

 

3-09b Any work or material that may be found not to comply with the specifications 

at any time previous to the final acceptance of the completed work shall be 

corrected or replaced by the Contractor upon the order of the Engineer in such 

manner as to comply with the specifications, and no compensation will be 

allowed the Contractor for such removal or replacement.  Any work done 

beyond the lines and grades shown on the plans as established by the Engineer 

or any extra work done without written authority will be considered as 

unauthorized and no payment will be made to the Contractor for such work. 

3-10 EQUIPMENT AND PLANT 

Equipment not suitable to produce the quality of work required will not be permitted 

to operate on the project.  The Contractor shall provide adequate and suitable 

equipment and plant facilities to meet the requirements of the project and when 

ordered by the Engineer shall remove unsuitable equipment form the project and 

discontinue the operation of unsatisfactory plant facilities. 

3-11 MATERIALS AND EQUIPMENT  
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3-11a Samples of all materials and equipment to be used upon the project shall be 

furnished to the Engineer on his request.  At the Engineer's option, the source 

of supply of each material shall be approved by him before the delivery is 

started.  Only materials and equipment conforming to the requirements of these 

specifications and approved by the Engineer shall be used in the project. 

 

3-11b Materials and equipment shall be so stored as to insure the preservation of their 

quality and fitness for the project.  When considered necessary by the Engineer, 

they shall be place on suitable platforms and covered when so directed.  Stored 

materials shall be so place as to provide prompt and easy inspection. 

 

3-11c All materials and equipment not conforming to the requirements of the 

Specifications shall be considered as defective and all such materials and 

equipment whether in place or not, will be rejected.  All materials shall be 

removed immediately from the site of the work unless otherwise specifically 

permitted by the Engineer.  No rejected material or equipment, the defects of 

which have subsequently been corrected shall be used until specific approval 

in writing has been given by the Engineer. 

 

3-11d Whenever a Manufacturer's or trade name is used to specify material or 

equipment it shall be understood that such trade name is used to establish a 

standard of quality or performance and is not intended to be restrictive.  The 

Contractor shall not, however, furnish or install any substitute materials or 

equipment except upon written order of the Engineer and any costs involved 

or structural changes required to allow the use of such substitute material or 

equipment shall be made and the cost thereof borne by the Contractor and shall 

not be the basis for any claim or claims for extra work or compensation. 

3-12 FINAL INSPECTION 

Whenever the work provided and contemplated by the contract agreement shall have 

been satisfactorily completed and the final cleaning up performed, and the Engineer 

notified in writing, the Engineer will make the final inspection. 

 

4-00 LEGAL RELATION 

4-01 APPLICABLE LAWS  

 

4-01a The Contractor shall keep himself fully informed of all existing laws and all 

future national, state or local laws and municipal ordinances and regulations 

which in any manner affect those engaged in or employed on the project, or 

the materials used or which in any way affect the conduct of the work and of 

all such orders and decrees of bodies or tribunals having any jurisdiction or 

authority over the project. 
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4-01b The Contractor shall at all-time comply with and cause all of his subcontractors 

and employees to comply with all such existing and future laws, ordinances, 

regulations, orders and decrees and shall protect and indemnify the City, the 

Engineer and all of their employees against any claims or liability arising from 

or based on the violation of any regulation or decree whether by himself or his 

employee. 

 

4-01c If any discrepancy or inconsistency is discovered in the plans, specifications, 

drawings or contract for the work in relation to any such laws, regulation, 

ordinance, order or decree, the Contractor shall report the same to the Engineer 

in writing and remedial instruction will be issued. 

 

4-01d  HOURS OF LABOR 

The Contractor shall forfeit, as penalty to the City, Twenty-five dollars 

($25.00) for each workman employed in the execution of the contract by him 

or by any subcontractor under him for each calendar day during which any 

workman is required or permitted to labor more than eight (8) hours in 

violation of the provisions of the State Labor Code, and in particular, Section 

1815 thereof, inclusive, except that work performed by employees of 

Contractors in excess of eight (8) hours per day, and forty (40) hours during 

any one week, shall be permitted upon compensation for all hours worked in 

excess of eight (8) hours per day at not less than one and one-half times the 

basic rate of pay, as provided in said Section 1815. 

 

 

4-01e  LABOR DISCRIMINATION 

Attention is directed to Section 1735 of the State Labor Code, which reads as 

follows: "No discrimination shall be made in the employment of persons upon 

public works because of the race, religious creed, color, national origin, 

ancestry, physical handicap, medical condition, marital status, or sex of such 

persons, except as provided in Section 1420, and every contractor for public 

works violating this section is subject to all the penalties imposed for a 

violation of this chapter." 

 

4-01f  PREVAILING WAGE 

The Contractor shall forfeit as penalty to the City, Twenty-five dollars ($25.00) 

for each calendar day or portion thereof, for each workman paid less than the 

stipulated prevailing rates for any work done under the contract by him or by 

any subcontractor under him, in violation of the provisions of the State Labor 

Code, in particular, Section 1770 to Section 1780 thereof, inclusive.  The 

difference between such stipulated prevailing wage rates and the amount paid 

to each workman for each calendar day or portion thereof for which each 

workman was paid less than the prevailing wage rate shall be paid to each 

workman by the Contractor, pursuant to Section 1775 of the State Labor Code. 

 

4-01g  REGISTRATION OF CONTRACTORS 



9 

 

Before submitting bids, contractors shall be licensed in accordance with the 

provisions of the State Act entitled, "An act providing for registration of 

contractors, and defining the term Contractor; providing a method of obtaining 

licenses to engage in the business of contracting; and fixing the fees for such 

licenses; and prescribing the punishment for violation of the provisions of the 

act", codified as Chapter 9 Division III of the Business and Professions Code, 

Chapter 37 of the Statutes of 1939, as amended. 

 

4-01h  APPRENTICE 

In accordance with the provisions of Section 1777.5 and 1777.6 of the State 

Labor Code and in accordance with the regulations of the California 

apprenticeship Council, properly indentured apprentices may be employed in 

the prosecution of the work.  Information relative to number of apprentices, 

identifications, wages, hours of employment and standards of working 

conditions shall be obtained from the Director of Industrial Relations or the 

Division of Apprenticeship Standards and its branch offices. 

4-02 PERMITS AND LICENSES 

The Contractor shall procure all permits and licenses required for the work, shall pay 

for all charges and fees required and shall give all notices necessary or incident to the 

lawful prosecution of the work. 

4-03 PATENT CLAIMS 

Patent fees or charges upon any patented article, material, method, process or device 

used on or incorporated in the work shall be paid by the contractor and the Contractor 

expressly agrees to hold the City and its employees harmless against any suit of law 

which may be brought for infringement of patents on all such articles or processes he 

may use in the work. 

 

4-04 SANITARY AND SAFETY CONDITIONS 

 

4-04a  The Contractor shall comply with the provisions of all State and Local 

Sanitary Statutes, laws and regulations and shall see that proper precautions 

with reference thereto are observed by his workmen. 

 

4-04b All of the work shall be conducted in accordance with the latest approved 

Construction Safety Orders of the State of California Department of 

Industrial Relations. 

4-05 PUBLIC CONVENIENCE 

The Contractor shall furnish, erect and maintain such fences, barriers, lights, signs and 

other public safety guards as are necessary to give adequate warning to the public at 

all times that the work is under contraction and of any dangerous conditions to be 

encountered.  The Contractor shall station such guards as may be necessary to prevent 

accident and avoid damage or injury to the public.  Full compensation for the labor, 
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material and work involved in carrying out all precautionary and safety measures shall 

be considered to be included in the price bid and no additional allowance will be made 

therefore. 

 

The provisions of Section 7-1.08 of the California Standard Specifications shall apply 

with regard to convenience of the public and public traffic in connection with his 

operations.  All driveways shall be made usable and accessible as determined by the 

Engineer by suitable earth or rock ramps immediately following the completion of 

work in the affected area. 

4-06 USE OF EXPLOSIVES 

The use of explosives by the contractor in the work will be permitted only with the 

written consent of the Engineer.  When the use of explosives is necessary and 

authorized by the Engineer, the Contractor shall use the utmost care not to damage life 

or property.  All explosives shall be stored and handles in strict accordance with the 

latest State and Local Statutes, laws and regulation governing the storage and/or use 

of explosives. 

4-07 PRESERVATION OF PROPERTY 

 

4-07a The Contractor shall conduct his operation in connection with the work either 

on the site, adjacent to the site or off the site, in such a manner as to avoid 

injury or damage to property, improvements or facilities.  The Contractor shall 

provide and install suitable safeguards, approved by the Engineer, to protect 

such property and improvements. If such property or improvements are injured 

as a result of the Contractor's operations, they shall be restored at the 

Contractor's expense, to a condition as good as when the Contractor entered 

upon the work. 

 

4-07b The Contractor shall examine all bridges, culverts, pipelines and other 

structures over which he intends to move his materials or equipment and before 

using them he shall properly strengthen and protect such structure, where 

necessary.  The Contractor will be held responsible for any damage or injury 

to such structure caused by reason of his operation. 

 

4-07c The fact that any pipe, cable, conduit or any other underground facility is not 

shown upon the plans shall not relieve the Contractor of his responsibility to 

ascertain the existence of any underground improvements or facilities which 

may be subject to damage by his operation and to take necessary measures to 

protect such facilities.  Such omissions from plans shall not relieve the 

Contractor of his responsibility under this article. 

 

4-07d Full compensation for furnishing all labor, materials, tools and equipment and 

doing all work involved in protecting property as specified in this article shall 

be considered as included in the price bid and no additional compensation will 

be made therefore. 
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4-08 RESPONSIBILITY OF DAMAGES 

 

4-08a The City or the Engineer shall not be answerable or accountable in any manner, 

for any loss or damage that may happen to the work or any part thereof, or for 

any of the materials or other things used or employed in performing the work; 

or for injury to any person or persons either workmen or the public or for 

damage to property from any cause. 

 

4-08b The Contractor shall be responsible for any liability imposed by law for any 

damage to any person or property resulting from defects or obstruction or form 

any cause whatsoever during the progress of the work or at any time before its 

completion and final acceptance, and shall indemnify and save harmless, the 

City, the Engineer, and their employees from all suits or actions of every nature 

and description brought for, or on account of any injuries or damages received 

or sustained by any person or persons, by or from the Contractor, his servants, 

or agents in the construction of the work. 

4-09 DISPOSAL OF MATERIALS  

Unless otherwise provided in the Special Provisions, the Contractor shall make his 

own arrangements for the disposal of refuse material, debris and all other material to 

be disposed of outside the limits of the work and shall pay all charges involved in the 

disposal of materials.  Where permission or permit for disposal of materials is required 

the Contractor shall first obtain such permission or permit in writing and file copies of 

such permits with the Engineer. 

4-10 COOPERATION BETWEEN CONTRACTORS  

Where two or more Contractors are employed on related or adjacent work, each shall 

conduct his operation in such a manner as to not cause any unnecessary delay, damage 

or hindrance to the other.  Each Contractor shall be responsible to the other for all 

damages to the work, to persons or property or for loss cause by failure to finish the 

work within the time specified for completion. 

4-11 CONTRACTOR'S RESPONSIBILITY  

4-11a Until the formal acceptance of the work by the City, the Contractor shall have 

the charge and care thereof and shall bear the risk of injury or damage to any 

part thereof by the action of the elements or from any other causes, whether 

arising from the execution or from non-execution of the work.  The Contractor 

shall rebuild, repair, restore and make good all injuries or damages to any 

portions of the work resulting from any of the above causes before its 

completion and acceptance and shall bear the entire expense thereof except for 

such injuries or damages as are directed or approximately caused by acts of the 

Federal Government or the public enemy. 

 

4-11b In the event of suspension of the work for any cause whatever, the Contractor 

shall be responsible for the work as above specified and shall at his own 
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expense take whatever action necessary to protect the work during any period 

of suspension of the work. 

4-12 PERSONAL LIABILITY  

Neither the City, the Engineer, nor any other officer or authorized assistants or 

employees shall be personally responsible for any liability arising under this Contract. 

 

5-00 PROSECUTION AND PROGRESS OF THE WORK  

5-01 SUBCONTRACTING 

 

5-01a No subcontractor will be recognized as such and all persons engaged in the 

work of construction will be considered as employees of the Contractor and he 

will be held responsible for their work which shall all be done in strict 

accordance with the provisions of the Plans, Specifications and Contract. 

 

5-01b The Contractor shall perform with his own organization and with the assistance 

of workmen under his own immediate supervision, work of a value of not less 

than the percent of the total of all work embraced in the contract as is set forth 

in the Special Provisions or in the Contract. 

5-02 ASSIGNMENT 

 

5-02a The performance of the Contract may not be assigned except upon written 

consent of the City.  Consent will not be given to any proposed assignment 

which would relieve the original contractor or his surety of their responsibility 

under the contract nor will the City consent to any assignment of a part of the 

work under the Contract. 

 

5-02b The Contractor may assign monies due or to become due him under the 

Contract and the same will be recognized by the City if given proper notice 

thereof, to the extent permitted by law. 

5-03 PROGRESS OF WORK 

5-03a The Contractor shall commence the work on written notice to proceed after the 

execution of the Contract and shall diligently prosecute the same to completion 

within the time limit set forth in the Special Provisions or Contract. 

 

5-03b Should the Contractor begin work prior to the receipt of the notice to proceed 

any work performed by him in advance of said date of notice to proceed shall 

be considered as having been done by him at his own risk and as a volunteer 

unless such notice to proceed is so given. 

5-04 RIGHT TO ASSURE COMPLETION 
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5-04a If at any time the progress made by the Contractor or any of the workdescribed 

herein and the equipment and/or labor furnished by the Contractor for said 

work shall in the judgment of the Engineer be insufficient to give reasonable 

assurance of the completion of the work within the Contract period, the 

Engineer may notify the Contractor in writing to provide such additional 

equipment and/or labor as may be specified in such notice as may be necessary 

to give reasonable assurance of the completion of the work within the 

Contractor period; and if the contractor shall not comply with the terms of said 

notice within five (5) days after the delivery thereof to him or his foreman or 

agent on the work, then the City may employ and pay for such additional labor 

and/or equipment as in the judgment of the Engineer may be necessary to give 

reasonable assurance of the completion of the work within the contract period 

and the cost thereof shall be charged to the Contractor, who shall be liable to 

the City therefore. 

 

5-04b If the Engineer shall not give such notice, or if, after such notice has been 

given, the city shall not employ additional labor and/or equipment, the 

Contractor and his sureties shall nevertheless be held to full liability for any 

failure to perform his Contract. 

5-05 SUSPENSION OF WORK 

 

5-05a The Engineer shall have the authority to suspend the work wholly or in part, 

for such periods as he deems necessary due to unsuitable weather or to such 

other conditions as are considered unfavorable for the suitable prosecution of 

the work or for such time as he deems necessary due to the failure of the 

contractor to carry out orders given or to perform any provision of the contract. 

 

5-05b The Contractor shall immediately comply with the written order of the 

Engineer to suspend the work wholly or in part, and the work shall be resumed 

when conditions are favorable and methods corrected as ordered or approved 

in writing by the Engineer. In the event that suspension of work is necessary 

the Contractor is not entitled to damages for such delay. 

5-06 TIME OF COMPLETION - LIQUIDATED DAMAGES 

 

5-06a The Contractor shall complete the work called for under the Contract within 

the time limit specified in the Special Provisions or in the Contract or such 

authorized and approved extension thereof. 

 

5-06b Should the Contractor fail to complete the work included in the Contract within 

the time limit agreed upon or such extensions thereof as may be granted, a 

deduction of five hundred dollars ($500.00) a day will be made from amounts 

otherwise due the Contractor for each and every day or fraction thereof, that 

the work remains uncompleted after the date set for its completion. 
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5-06c The amount stated in Paragraph 5-06b is mutually agreed upon the by the 

parties to the Contract as liquidated damages for the loss to the City for not 

being able to utilize and enjoy the benefits of the completed works and also 

due to the additional expense for the employment of the Engineers, Inspectors, 

and other personnel by the City on the work.  The said amounts will be 

deducted from any monies due under the Contract and the Contractor and his 

sureties shall be liable to the City for any excess. 

5-07 RIGHT-OF-WAY 

 

5-07a The City will furnish without cost to the contractor all necessary easements 

and rights-of-way for all of the work herein specified and shall hold the 

contractor harmless from any expense, delay or litigation in connection 

therewith.  Nothing in this provision shall be so construed as relieving the 

Contractor of any responsibilities for public liability or property damage in 

carrying on the work on these easements or rights-of-way. 

6-00 MEASUREMENT AND PAYMENT 

6-01 MEASURE OF QUANTITY 

All work to be paid for at a contract price for a unit of measurement shall be measured 

by the Engineer in accordance with United States Standard Measures, and no extra 

measurements of any kind will be allowed. 

6-02 SCOPE OF PAYMENT 

 

6-02a The Contractor shall accept the compensation as herein provided, in full 

payment for the furnishing of all materials, labor, tools, equipment, devices, 

methods and other things necessary to the completed work; and for performing 

all work contemplated and embraced under the Contract; also for loss or 

damage arising from the nature of the work or from the action of the element 

except as otherwise specifically provided, or from any unforeseen difficulties 

which may be encountered during the prosecution of the work until the final 

acceptance and for all risks of every description connected with the prosecution 

of the work also for expenses incurred in consequence of the suspension or 

discontinuance of the work as herein specified; and for completing the work in 

accordance with the Plans and Specifications. 

6-02b Neither the payment of any estimate nor of any retained percentage shall 

relieve the Contractor of his obligation to replace or make good any defective 

work or materials. 

6-03 PAYMENT OF EXTRA WORK 

Payment for all authorized extra work will be made at the end of each month during 

the life of the contract on one of the following basis: 
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(1) As a lump sum basis as agreed upon between the Contractor and the Engineer at 

the time the work is ordered. 

 

(2) On the basis of direct cost of all necessary labor, material, equipment, devices and 

other items as evidence by itemized verified payrolls and invoices submitted by 

the Contractor.  The direct cost paid for labor, material and equipment used in 

performing the work shall be determined as provided in Section 9-1.03A (1), 9-

1.03A  (2) and 9-01.03A  (3) of the California Standard Specifications. 

6-04 PARTIAL PAYMENT 

 

6-04a Once in each month until the completion of the work to be done under Contract, 

the Engineer shall estimate the total quantity or amount of work done and the 

acceptable materials, equipment or device furnished and the value thereof and 

shall submit a copy of such estimate to the Contractor.  The Contractor shall 

be paid monthly while carrying on the work on the basis of the Engineer's 

estimate, and as approved by the City Council of the City of Ripon, such 

amounts as are due after deductions of all previous payments and all sums to 

be kept or retained under the provisions of the Contract. 

 

6-04b No such estimate or payment shall be made when, in the judgment of the 

Engineer, the work is not proceeding in accordance with the provisions of the 

Contract, or when in his judgment, the total value of the work performed since 

the last estimate amounts to less than three hundred ($300.00) dollars. 

 

6-04c Such estimates or partial payments shall not be construed to be an acceptance 

of any defective work or improper material. 

 

6-04d No progress payment or any document which evidences such, nor any partial 

or entire use or occupancy of the Project by the City, shall constitute an 

acceptance of any work not in accordance with the Contract Documents. 

6-05 DEDUCTIONS 

The City will retain (5%) out of any monies due to Contractor.  This money is to be 

retained to cover any unpaid claims and will be returned at the completion of the 

project in accordance with the final payment procedure listed below. 

6-06 ALTERED WORK 

When alterations in plans or quantities of work are ordered and performed, the 

Contractor shall accept payment in full at the agreed price for the actual quantity of 

work done and no allowance will be made in any case for loss of anticipated profits.  

Increased or decreased work involving supplemental agreements will be paid for as 

stipulated in such agreements. 

6-07 FINAL PAYMENT 
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6-07a Within thirty five (35) days or such other time limit as may be stipulated by 

law or set forth in the Special Provisions, or Special Conditions, after the 

completion of work and its final acceptance, the Engineer will make a final 

estimate of the total quantities of work performed and the value thereof.  A 

copy of this estimate will be given to the Contractor who shall within ten (10) 

days submit to the Engineer his written approval or his statement of all claims 

for additional compensation claimed to be due under the Contract. 

 

6-07b On the Contractor's approval or if he files no claims within ten (10) day period, 

the Engineer shall submit to the City a final written estimate as submitted to 

the Contractor and the City, after approval by the City Council, shall pay the 

sum found to be due after deducting therefrom all previous payments and all 

amounts to be deducted or retained as provided herein if any there may be. 

 

6-07c The final estimate shall be conclusive and binding against both parties to the 

Contract and all questions relating to the performance of the Contract and the 

amount of work done thereunder and compensation therefore, except in case 

of gross error. 

 

7-00 BONDS 

7-01 LABOR AND MATERIAL BOND 

A contractor's Labor and Material Bond in the amount of one hundred percent (100%) 

of the total contract price shall be executed by the Contractor in favor of the City, 

which bond shall be submitted with the executed Contract. 

7-02 FAITHFUL PERFORMANCE BOND 

A bond for the faithful performance of the Contract in the amount of one hundred 

percent (100%) of the total contract price shall be executed by the Contractor in favor 

of the City, which bond shall be submitted with the executed Contract. 

7-03 MAINTENANCE BOND 

Upon completion of the works of improvement and prior to acceptance of the work by 

the City, the Contractor, or the Subdivider, shall provide a Maintenance Bond to the 

City guaranteeing the workmanship, materials of construction and operation of 

equipment for a period of one (1) year.  The amount of the bond shall be in an amount 

determined by the City Engineer and approved by the City Council. 

 

8-00 PUBLIC LIABILITY AND PROPERTY DAMAGE INSURANCE 

8-01 ADDITIONAL INSURED 

The Contractor shall take out and maintain during the life of the Contract, 

Comprehensive General Liability or Commercial General Liability, Property Damage 

Insurance in which the City, its officers, its officials, its employees and the Engineer 
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shall be named as additional insureds, which will protect the Contractor, any and all 

subcontractors, the City, its officers, its officials, its employees and the Engineer and 

their agents or representatives, against any claims for personal injury, including 

accidental death as well as from the operation of the Contractor, whether such 

operation shall have been performed by the Contractor, any Subcontractor, or by 

anyone employed either directly or indirectly by any of them. The insurance company 

is required to give 30 days’ notice prior to any effort to cancel the insurance. 

8-02 LIMITS OF INSURANCE 

The Comprehensive Public Liability and/or commercial General Liability and 

Property Damage Insurance shall be provided with the limits not less than those shown 

on Insurance Requirements for Contractor which is attached to the Proposal. 

8-03 CERTIFICATES OF INSURANCE 

The Contractor shall furnish the city with satisfactory proof of the carrying of the 

required insurance by submitting certifications or policies of insurance to the Engineer, 

prior to the commencement of any work under the Contract.  Any work performed 

prior to the submission of such certification or policies shall be considered as having 

been done by him at his own risk and as a volunteer.  
 

9-00 COMPENSATION INSURANCE 

9-01 LABOR CODE 

In all operations connected with the work herein specified, the Contractor shall 

observe the provisions of the Labor code, Statutes of 1937, Chapter 90 enacted by the 

California State Legislature, and all amendments as enacted by the State Legislature 

to said Code.  The Contractor will be liable for any accidents or injuries to employees 

engaged in the work herein specified. 

9-02 LIABILITY 

The Contractor shall, previous to the commencement of any work or operation under 

the contract, take out and maintain in full force and effect, compensation insurance 

covering his full liability for compensation to any person or persons employed or the 

dependents thereof who may be injured in carrying out the work under the Contract. 

 

9-00-1 CAL-OSHA REQUIREMENT 

All provisions of the California Occupational Safety and Health Act of 1973 (CAL-OSHA) 

as amended, shall be adhered to. 
 


